STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
MICHAEL F. EASLEY LYNDO TIPPETT

GOVERNOR SECRETARY

April 6, 2005

Addendum No. 1

RE: Contract ID: C201204

WBS# 33664.3.1

F. A. # BRZ-1131 (7)

Wilson County (B-4327)
Bridge over Turkey Creek and
Approaches on SR-1131.

April 19, 2005 Letting
To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned
project.

The following revision has been made to the proposal form:

On Page No. 1, the third paragraph of the project special provision entitled “Contract time
and Liquidated Damages” has been deleted. Please void Page No. 1 in your proposal and

staple the revised Page no. 1 thereto.
Sil‘lﬁ‘ ,

R. A. Garris, PE.
Contract Officer
RAG/jag/pa
Attachments
cc: Mr. W. S. Varnedoe, PE Mr. Mark Staley (2)
Mr. S. D. DeWitt, PE Mr. Aydren Flowers
Mr. E. C. Powell, PE Mr. R. E. Davenport, Jr., PE
Mr. J. H. Trogdon, PE Ms. Marsha Byrd
Ms. D. M. Barbour, PE Ms. Taylor Mishoe
Mr. Art McMillan, PE Project File (2)
Mr. J. V. Barbour, PE
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Contract C201204 (B-4327) 1 Wilson County
PROJECT SPECIAL PROVISIONS
General 7-1-95
SP1GO01
CONTRACT TIME AND LIQUIDATED DAMAGES: 07-20-99

The date of availability for this contract is May 31, 2005, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is the date which is three hundred (300) consecutive
calendar days after the road closure or by September 1, 2006 whichever is earlier.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.
SP1G04

CONSTRUCTION MORATORIUM:

Turkey Creek supports a good fishery for sunfish; therefore, a moratorium on work within
jurisdictional waters will be in effect from April 1 to June 15.

SAFETY INDEX RATING: 6-18-02
Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on
the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work.



	
	

